Table 6 - Project Budget

Proposal Title:_Rohner Creek Flood Control and Riparian Habitat Improvement Project
Project Title:__Rohner Creek Flood Control and Riparian Habitat Improvement Project

(a) (b) () (d) (e)
Budget Category Non-State Requested Other State Total % Funding
Share* Grant Funds Being Match
(Funding Funding Used

Match)
(a) Direct Project Administration Costs $24,600 $12,140 SO $36,740 67%
(b) Land Purchase/Easement $145,180 $45,180 SO $190,360 76%
(c) Planning/Design/Engineering/ Environmental Documentation $247,932 $247,932 SO $495,864 50%
(d) Construction/Implementation $2,391,120 $2,391,120 SO $4,782,240 50%
(e) Environmental Compliance/ Mitigation/Enhancement $23,310 $23,310 SO $46,620 50%
(f) Construction Administration $79,220 $79,220 SO $158,440 50%
(g) Other Costs SO SO SO SO 0%
(h) Construction/Implementation Contingency $595,750 $595,750 S0 $1,191,500 50%
(i) Grand Total (Sum rows (a) through (h) for each column) $3,507,112 $3,394,652 S0 $6,901,764 51%

*In 2007 the City authorized the sale of $17.5 million in revenue bonds to support Redevelopment Area projects. Of the total, $8 million is allocated for Redevelopment
Area stormwater projects. The City has spent less than $500,000 to date. The Rohner Creek Flood Control Project was identified as a top priority in the Redevelopment
Plan. The City committed $4 million of the Redevelopment Revenue Bonds to the Rohner Creek Flood Control and Riparian Habitat Improvement Project in the FY 2010-
2011 Capital Improvement Plan. The Non-State match will be provided from the City's redevelopment funds. These funds are not subject to potential retraction from
the State as they are secured as revenue bonds with promissory notes to bond holders who have secured the debt.




Individual Project Title Non-State Share |Requested Grant|  Other State Total %
(Funding Match) Funding Funds Being Funding
(DWR Grant Used Match
Amount)
Grand Total Grand Total Grand Total Grand Total

(Sum rows (a) | (Sum rows (a) | (Sum rows (a) | (Sum rows (a)

through (h) for | through (h) for | through (h) for | through (h) for

each column in [ each column in [ each column in [ each column in

Table 6) Table 6) Table 6) Table 6)
(@) |(ProjectA $3,507,112 $3,394,652 $6,901,764 51%
(b) |ProjectB $0 0%
(c) |ProjectC $0 0%
(d) |ProjectD $0 0%
(e) |ProjectE $0 0%
() |ProjectF $0 0%
(g) |ProjectG o 0%
Grand Total

(i) |(Sum rows (a) through (h) for | $3,507,112 | $3,394,652 $0 $6,901,764 51%

each column)




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(a) Direct Project Administration Costs

Number | Hourly | Contingency | Total Cost
of Hours | Wage* Amounts
Task 1: Administration
City Public Works Director 40 S 75 S 3,000
City Public Works Staff 40 S 40 S 1,600
Public Works Admin 60 S 30 S 1,800
Project Engineer 80 S 120 S 9,600
Staff Scientist 80 S 90 S 7,200
Clerical Staff 20 S 70 S 1,400
Sub-Total S 24,600
Task 2: Labor Compliance Program
RCAA Labor Compliance Officer 100 S 75 S 7,500
RCAA Support Staff 60 S 45 S 2,700
Sub-Total S 10,200
Task 3: Project Performance Plan
City Public Works Director 20 S 75 S 1,500
City Public Works Staff 8 S 40 S 320
Public Works Admin 4 S 30 S 120
Project Engineer 20 S 120 S 2,400
Sub-Total S 1,940
TOTAL $ 36,740

* Hourly wage includes fringe and benefits




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(b) Land Purchase/Easement

Number | Hourly Contingency | Total Cost

of Hours | Wage* Amounts**
Task 4: Develop Land Easements and Rights
of Way
City Public Works Director 40 S 75 S 3,000
City Public Works Staff 40 S 40 S 1,600
Public Works Admin 10 S 30 S 300
City Attorney 80 S 150 S 12,000
Land Attorney 80 S 250 S 20,000
Project Engineer 80 S 120 S 9,600
Senior Engineer 60 S 140 S 8,400
Appraiser 120 S 125 S 15,000
Review Apraisals - - S 10,000
Title Reports - - S 1,500
Survey Chief 12 S 130 S 1,560
Survey Crew 24 S 100 S 2,400
Easement Recording Fees S 5,000
Right of Way Purchase S 100,000 | $ 100,000

TOTAL S 190,360

* Hourly wage includes fringe and benefits

** Contingency was estimated based on potential for needed right of way to be purchased. If
this contingency is needed it will be covered by the City above the 50% required funding match.




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(c) Planning/Design/Engineering/ Environmental Documentation

Task 5: Preliminary Hydrologic and Hydraulic

Model Development and Analysis

Senior Engineer
Project Engineer
Drafting
Clerical Support
Sub-Total
Task 6: Final Hydrologic and Hydraulic Model

Development
Senior Engineer

Project Engineer
Drafting
Clerical Support
Flow Monitoring

Gaging Equipment

Hydrologist

Field Staff
Aerial Survey

Sub-Total

Task 7: Selection of Apparent Best Alternative

Senior Engineer
Project Engineer
Drafting
Clerical Support
Senior Scientist
Sub-Total
Task 8: Environmental Constraints Analysis

Project Engineer
Senior Scientist
Staff Scientist
Drafting
Clerical
Sub-Total
Task 9: Preliminary Design

Senior Engineer
Civil Engineer
Structural Engineer
Senior Scientist
Drafting

Clerical

Survey Chief
Survey Crew

Number | Hourly Contingency | Total Cost
of Hours | Wage* Amounts**

60 S 140 S 8,400
214 $ 120 $ 25,680
60 S 100 S 6,000
8 S 70 S 560
S 40,640

75 S 140 $ 10,500
200 S 120 S 24,000
35 $ 100 $ 3,500
6 S 70 S 420
) , $ 2,564
80 $ 100 $ 8,000
50 S 50 S 2,500
- - $ 31,000
S 82,484

40 $ 145 $ 5,800
120 $ 120 $ 14,400
24 S 100 S 2,400
12 S 70 S 840
20 S 120 S 2,400
S 25,840

40 $ 120 $ 4,800
60 S 120 S 7,200
120 S 90 $ 10,800
20 S 80 S 1,600
4 S 70 S 280
S 24,680

60 S 145 S 8,700
120 $ 120 S 14,400
80 S 125 S 10,000
20 $ 120 $ 2,400
200 S 80 S 16,000
12 S 55 S 660
60 S 130 S 7,800
200 $ 100 $ 20,000




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(c) Planning/Design/Engineering/ Environmental Documentation

Geotechnical Engineer
Geologist
Soil Borings
Sub-Total
Task 10: Final Design

Senior Engineer
Civil Engineer
Structural Engineer
Senior Scientist
Drafting
Clerical
Survey Chief
Survey Crew
Geotechnical Engineer
Geologist
Sub-Total
Task 11: Environmental Documentation

Senior Engineer

Project Engineer

Senior Scientist

Staff Scientist

Drafting

Clerical

Cultural Resource Specialist

Survey Party Chief

Survey Field Staff
Sub-Total

Task 12: Permitting

DFG 1600
Project Engineer
Senior Scientist
Staff Scientist
Clerical

ACOE 404
Project Engineer
Senior Scientist
Staff Scientist
Clerical

RWQCB Section 401
Project Engineer
Senior Scientist

Number | Hourly Contingency | Total Cost
of Hours | Wage* Amounts**
120 S 130 S 15,600
120 S 90 $ 10,800
- - S 14,000
S 106,360
120 $ 145 $ 17,400
400 S 120 S 48,000
120 $ 125 $ 15,000
80 S 120 S 9,600
480 S 80 $ 38,400
16 S 55 S 880
8 $ 130 $ 1,040
16 S 100 S 1,600
16 $ 130 $ 2,080
8 S 90 S 720
S 134,000
40 $ 145 $ 5,800
100 S 120 S 12,000
40 $ 120 S 4,800
140 S 90 S 12,600
40 S 80 $ 3,200
20 S 70 S 1,400
40 $ 100 $ 4,000
20 S 130 S 2,600
40 $ 100 $ 4,000
S 50,400
10 $ 120 $ 1,200
30 S 120 S 3,600
40 S 90 $ 3,600
8 S 70 S 560
20 S 120 S 2,400
40 $ 120 $ 4,800
60 S 90 S 5,400
10 S 70 S 700
12 $ 120 1,440
30 S 120 S 3,600




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(c) Planning/Design/Engineering/ Environmental Documentation

Number | Hourly Contingency | Total Cost

of Hours | Wage* Amounts**
Staff Scientist 40 S 90 S 3,600
Clerical 8 S 70 S 560
Sub-Total S 31,460
TOTAL S 495,864

* Hourly wage includes fringe and benefits
** Contingency was estimated based on potential for needed right of way to be purchased.




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(d) Construction/Implementation

Number | Hourly | Contingency | Total Cost
of Hours | Wage* Amounts
Task 13: Construction Contracting
City Public Works Director 8 S 75 S 600
City Public Works Staff 8 S 40 S 320
Public Works Admin 8 S 30 S 240
Senior Engineer 32 S 145 S 4,640
Project Engineer 60 S 120 S 7,200
Drafting 24 S 100 S 2,400
Clerical Support 12 S 70 S 840
Adverstising - - S 500
Sub-Total S 16,240
Task 14: Construction
(Detailed cost provided on Separate Sheet) 4766000
Sub-Total S 10,100
TOTAL S 26,340

* Hourly wage includes fringe and benefits




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project
(d) Construction/Implementation (Cost Support
(h) Construction/Implementation Contingency (Cost Support)
Item
No Item Description Quantity Unit Unit Cost Total
1 Traffic Control 1 LS $35,000 $35,000
2 Construction Staking 1 LS $30,000 $30,000
3 Control of Water 1 LS $40,000 $40,000
4 Fish Relocation 1 LS $15,000 $15,000
5 Erosion/Sediment Control (SWPPP) 1 LS $44,000 $44,000
6 Re-Vegetation and Riparian Enhancement 1 LS $22,000 $22,000
7 Restoration of Property 1 LS $10,000 $10,000
8 Instream Habitat Enhancement 1 LS $185,000 $185,000
9 Demolition of Existing Facilities 1 LS $65,000 $65,000
10 Relocation of Existing Utilities 1 LS $56,000 $56,000
11 Clearing & Grubbing 1 LS $30,000 $30,000
12 Temporary Shoring and Trench Safety 1 LS $25,000 $25,000
13 Channel Grading and Excavation 1 LS $30,000 $30,000
14 Concrete Structures (Floodwall) 380 cY $1,000 $380,000
15 Concrete Structures (Intake Structure for Bypass) 50 cY $1,200 $60,000
16 Reinforced Concrete Box Culvert (4' x 8') (Under Open Country) 2600 LF $500 $1,300,000
17 Reinforced Concrete Box Culvert (4' x 8') (Under 12th St.) 700 LF $700 $490,000
18 Concrete Outlet Structure at 12th St. 1 LS $60,000 $60,000
19 Grade Controls Downstream of 12th St. Crossing 1 LS $30,000 $30,000
20 Rock Slope Protection 7000 Ton $170 $1,190,000
21 New Bridge Placement 4 EA $60,000 $240,000
22 Structural Backfill 5000 cY S50 $250,000
23 Clean Gravel Backfill 400 cYy S35 $14,000
24 Mobilization and Demobilization 1 LS $200,000 $200,000
Subtotal: $4,766,000
Estimating Contingency @ 25%: $1,191,500
OPINION OF PROBABLE CONSTRUCTION COST : $5,958,000
Estimating contingency accounts for volatility in bidding climate during the bid period and unknown permit conditions from resource agencies

Gold Run Crk 50% Submittal
Winzler and Kelly

November 2010




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(e) Environmental Compliance/ Mitigation/Enhancement

Number | Hourly | Contingency |Total Cost
of Hours | Wage* Amounts
Task 15: Revegetation Planting and Monitoring Plan
Senior Scientist 60 S 120 S 7,200
Staff Scientist 140 S 90 $ 12,600
Staff geologist 50 S 90 S 4,500
Project Engineer 60 S 120 $ 7,200
Clerical Support 8 S 70 S 560
(Materials costs included in construction cost)
Sub-Total S 32,060
Task 16: Stormwater Pollution Prevention Plan
(SWPPP) Implementation
Senior Engineer 8 S 145 S 1,160
Qualified SWPPP Developer 40 S 140 S 5,600
Qualified SWPPP Practitioner 40 S 120 S 4,800
Resident Project Representative 20 S 150 S 3,000
Sub-Total S 14,560
TOTAL S 46,620

* Hourly wage includes fringe and benefits




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(f) Construction Administration

Number | Hourly | Contingency | Total Cost
of Hours | Wage* Amounts
Task 17: Construction Administration
Senior Engineer 60 S 145 S 8,700
Civil Engineer 120 S 120 S 14,400
Structural Engineer 80 $ 120 S 9,600
Construction Manager 200 S 180 S 36,000
Resident Project Representative 400 S 150 $ 60,000
Drafting 140 S 100 S 14,000
Clerical Support 12 S 70 S 840
Senior Scientist 40 S 120 S 4,800
City Public Works Director 24 S 75 S 1,800
City Public Works Staff 200 S 40 S 8,000
Public Works Admin 10 S 30 S 300
TOTAL S 158,440

* Hourly wage includes fringe and benefits




Proposal Title: Rohner Creek Flood Control and Riparian Habitat Improvement Project

(h) Construction/Implementation Contingency

Number | Hourly | Contingency Total Cost
of Hours | Wage* Amounts**

Task 14 Construction

Construction Contingency $ 1,191,500 | $ 1,191,500

TOTAL $ 1,191,500

* Hourly wage includes fringe and benefits
** Construction contingency of 25%included in project costs. This is a typical value given the project design

stage.
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